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EUROPEAN UNION
DELEGATION TO THE AFRICAN UNION

Head of Delegation

CONTRACT FOR SUPPLIES
NUMBER — EEAS-598-DELEUAU-SUP-DIR
1. The European Union (‘the Union’), represented by the European Union Delegation to the
African Union ('the lead contracting authority') and the European Union ('the Union'),
represented by the European Union Delegation to Ethiopia (collectively, 'the contracting
authority'), represented for the purposes of signing this contract by Mr. Sabatucci Ranieri,
Head of the EU Delegation to the African Union,
on the one part, and
(Full official name)
(Official legal form)
(Statutory registration number)
(Full official address
(VAT registration number)
(appointed as the leader of the group by the members of the group that submitted the joint
tender)
(For joint tenders, repeat these data as many times as there are contractors and continue
numbering)
({collectively} 'the contractor'), represented for the purpose of the signature of this contract
by (forename, surname, function of legal representative and name of the company in the case
of a joint tender),
(the parties identified above and hereinafter collectively referred to as 'the Contractor' shall be
jointly and severally liable vis-à-vis the contracting authority for the performance of this
contract)
on the other part,
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HAVE AGREED

to the special conditions, the general conditions for supply contracts and the following
annexes:
Annex I

Tender specifications (reference No EEAS-598-DELEUAU-SUP-DIR2018 of [insert date])

Annex II

Contractor’s tender (reference No [complete] of [insert date])

which form an integral part of this contract (‘the contract’).
This contract sets out the obligations of the parties during and after the duration of this
contract.
All documents issued by the contractor (end-user agreements, general terms and
conditions, etc.) except its tender are held inapplicable, unless explicitly mentioned in the
special conditions of this contract. In all circumstances, in the event of contradiction
between this contract and documents issued by the contractor, this contract prevails,
regardless of any provision to the contrary in the contractor’s documents.
Annex III

Power of Attorney (option applicable to joint tenders and consortia not
legally constituted)
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I SPECIAL CONDITIONS

I.1. ORDER OF PRIORITY OF PROVISIONS
If there is any conflict between different provisions in this contract, the following rules
must be applied:
(a) The provisions set out in the special conditions take precedence over those in the
other parts of the contract.
(b) The provisions set out in the general conditions take precedence over those in the
other annexes.
(c) The provisions set out in the tender specifications (Annex I) take precedence over
those in the tender (Annex II).

I.2. SUBJECT MATTER
The subject matter of the contract is to supply with 4 off-road cars (4X4 – 4WD) for the
EU Delegation to the African Union and 1 off-road car (4X4 – 4WD) plus 1 pick-up
vehicle (4X4) to the EU Delegation to Ethiopia, in accordance with the specifications set
out in the procurement documents.

I.3. ENTRY INTO FORCE AND DURATION
I.3.1

The contract enters into force on the date on which the last party signs it.

I.3.2

The performance of the contract cannot start before its entry into force.

I.3.3

The duration of the performance of the contract must not exceed 12 months.
Performance of the contract starts from the date of entry into force of the contract.
The period of performance of the contract may be extended only with the express
written agreement of the parties before the expiration of such period.

I.3.4

The supplies must be delivered at the EU Delegation African Union, Roosevelt
Street, Kirkos subcity, Kebele 10, Addis Ababa, Ethiopia.1
The contractor must notify the contracting authority of the exact date of delivery at
least 15 days in advance. Deliveries may be made on any working day during
normal working hours, at the agreed place of delivery, EU Delegation to the
African Union, Addis Ababa, Ethiopia.

1

Incoterms 2010 of the International Chamber of Commerce are legal clauses on delivery of supplies, transfer of risk
and insurances. If they are used, the DG should purchase a copy (for sale on the website) and fully respect the
attached copyrights. The tender specifications should announce that these terms are for sale to tenderers on the
website http://www.iccwbo.org
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I.4. PRICE
I.4.1. Price of the contract and maximum amount
The maximum amount covering all purchases under the contract and excluding price
revision is EUR …….. (in full letters: ……….. EUR).
I.4.2. Price revision index
Price revision is not applicable to this contract.

I.5. PAYMENT ARRANGEMENTS
I.5.1. Pre-financing
Pre-financing is not applicable to this contract.
I.5.2. Interim payment[s]
Interim payment is not applicable to this contract.
I.5.3. Payment of the balance
1. The contractor (or leader in the case of a joint tender) may claim the payment of the
balance in accordance with Article II.20.6.
The contractor (or leader in the case of a joint tender) must send an invoice in EUR for
payment of the balance due under the contract, as provided for in the tender specifications
and accompanied by the following:


Proof of delivery of all cars in conformity with the contract and technical
specifications signed by duly authorised representatives of the contracting
authorities.

2. The contracting authority must approve the submitted documents or supplies and pay
within 30 days from receipt of the invoice.
3. If the contracting authority has observations to make, it must send them to the
contractor (or leader in the case of a joint tender) and suspend the time limit for payment
in accordance with Article II.20.7.
The contractor (or leader in the case of a joint tender) has 10 days to submit additional
information or corrections or new supplies if the contracting authority requires it.
4. The contracting authority must give its approval and pay within the remainder of the
time-limit indicated in point (2.) unless it rejects partially or fully the submitted
documents or supplies.
***
Pursuant to the provisions of Headquarters Agreement applicable to the European Union
Delegation or the Vienna Convention of 18 April 1961 on diplomatic relations, the EEAS
is exempt from all taxes and dues, including value added tax, on payments due in respect
of this contract.
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I.6. GUARANTEES
Guarantees are not applicable to this contract.
I.6.1. Performance guarantee
Performance guarantee is not applicable to this contract.
I.6.2. Retention money guarantee
Retention money guarantee is not applicable to this contract.

I.7. BANK ACCOUNT
Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank
account denominated in euro, identified as follows:
Name of bank:
Full address of branch:
Exact denomination of account holder:
Full account number including bank codes:
IBAN2 code:

I.8. COMMUNICATION DETAILS
For the purpose of this contract, communications must be sent to the following addresses:
Contracting authority:
European Union
EU DELEGATION TO THE AFRICAN UNION
Roosevelt Street, Kirkos Subcity, Kebele 10, Addis Ababa, Ethiopia
Email: delegation-african-union-hoa@eeas.europa.eu

Contractor :
Full name
Function
Company name
Full official address

2

BIC or SWIFT code for countries with no IBAN code.
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Email:

I.9. DATA CONTROLLER
For the purpose of Article II.9, the data controller is the Head of the Delegation of the
European Union to the African Union, Ranieri Sabatucci.

I.10. TERMINATION BY EITHER PARTY
Either party may, terminate the contract by sending formal notification to the other party
with three months written notice.
If the contract is terminated:
(a)

neither party is entitled to compensation;

(b)
the contractor is entitled to payment only for the supplies delivered before
termination takes effect.
The second, third and fourth paragraphs of Article II.17.4 apply.

I.11. APPLICABLE LAW AND SETTLEMENT OF DISPUTES
I.11.1 The contract is governed by Union law, complemented, where necessary, by the
law of Ethiopia.
I.11.2 The courts of Addis Ababa have exclusive jurisdiction over any dispute regarding
the interpretation, application or validity of the contract.

SIGNATURES
For the contractor,

For the contracting authority,

[Company name/forename/surname/position]

Ranieri Sabatucci, Head of the EU
Delegation to the African Union

Signature[s]: _______________________
Done at Addis Ababa, Ethiopia, on [date]

Signature[s]:_____________________
Done at Addis Ababa, Ethiopia, on [date]

In duplicate in English.
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II GENERAL CONDITIONS FOR THE SUPPLIES CONTRACT
II.1. DEFINITIONS
For the purpose of this contract, the following definitions (indicated in italics in the text)
apply:
‘Back office’: the internal system(s) used by the parties to process electronic invoices;
‘Confidential information or document’: any information or document received by either
party from the other or accessed by either party in the context of the performance of the
contract, that any of the parties has identified in writing as confidential. It may not include
information that is publicly available;
‘Conflict of interest’: a situation where the impartial and objective performance of the
contract by the contractor is compromised for reasons involving family, emotional life,
political or national affinity, economic interest, or any other shared interest with the
contracting authority or any third party related to the subject matter of the contract;
‘EDI message’ (electronic data interchange): a message created and exchanged through the
electronic transfer, from computer to computer, of commercial and administrative data using
an agreed standard;
‘e-PRIOR’: the service-oriented communication platform that provides a series of web
services and allows the exchange of standardised electronic messages and documents between
the parties. This is done either through web services, with a machine-to-machine connection
between the parties’ back office systems (EDI messages), or through a web application (the
supplier portal). The Platform may be used to exchange electronic documents (e-documents)
such as electronic requests for supplies, electronic specific contracts, and electronic delivery
of the certificate of conformity or electronic invoices between the parties. Technical
specifications (i.e. the interface control document), details on access and user manuals are
available
at
the
following
website:
http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm
‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the
parties that prevents either of them from fulfilling any of their obligations under the contract.
The situation or event must not be attributable to error or negligence on the part of the parties
or on the part of the subcontractors and must prove to be inevitable despite their exercising
due diligence. Defaults, defects in equipment or material or delays in making them available,
labour disputes, strikes and financial difficulties may not be invoked as force majeure, unless
they stem directly from a relevant case of force majeure;
‘Formal notification’ (or ‘formally notify’): form of communication between the parties
made in writing by mail or email, which provides the sender with compelling evidence that
the message was delivered to the specified recipient;
‘Fraud’: any intentional act or omission affecting the Union’s financial interests relating to
the use or presentation of false, incorrect or incomplete statements or documents or to nondisclosure of information in violation of a specific obligation;
‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics, etc. to
facilitate machine-to-machine connection. This document is updated on a regular basis;
10
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‘Irregularity’: any infringement of a provision of Union law resulting from an act or
omission by an economic operator, which has, or would have, the effect of prejudicing the
Union’s budget.
‘Notification’ (or ‘notify’): form of communication between the parties made in writing
including by electronic means;
‘Performance of the contract’: the execution of tasks and delivery of the purchased supplies
by the contractor to the contracting authority;
‘Personnel’: persons employed directly or indirectly or contracted by the contractor to
perform the contract;
‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing
professional activities affect its capacity to perform the contract to an appropriate quality
standard.
‘Related person’: any person who has the power to represent the contractor or to take
decisions on its behalf;
‘Substantial error’: any infringement of a contract provision resulting from an act or
omission, which causes or might cause a loss to the Union’s budget.
‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic
business documents, such as invoices, through a graphical user interface; its main features can
be
found
in
the
supplier
portal
overview
document
available
on:
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER
In the event of a joint tender submitted by a group of economic operators and where the group
does not have legal personality or legal capacity, one member of the group is appointed as
leader of the group.

II.3. SEVERABILITY
Each provision of this contract is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder
of the contract. This does not affect the legality, validity or enforceability of any other
provisions of the contract, which continue in full force and effect. The illegal, invalid or
unenforceable provision must be replaced by a legal, valid and enforceable substitute
provision which corresponds as closely as possible with the actual intent of the parties under
the illegal, invalid or unenforceable provision. The replacement of such a provision must be
made in accordance with Article II.11. The contract must be interpreted as if it had contained
the substitute provision as from its entry into force.

II.4. DELIVERY OF SUPPLIES
II.4.1 The contractor must comply with the minimum requirements provided for in the
tender specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
11
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collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU3.
II.4.2 All periods specified in the contract are calculated in calendar days, unless otherwise
specified.
II.4.3 The contractor must not present itself as a representative of the contracting authority
and must inform third parties that it is not part of the European public service.
II.4.4 The contractor is responsible for the personnel who perform the contract and exercises
its authority over its personnel without interference by the contracting authority. The
contractor must inform its personnel that:
(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the supplies does not result in any employment or
contractual relationship with the contracting authority.
II.4.5 The contractor must ensure that the personnel performing the contract and any future
replacement personnel possess the professional qualifications and experience required
to provide the supplies, as the case may be on the basis of the selection criteria set out
in the tender specifications.
II.4.6 At the contracting authority’s reasoned request, the contractor must replace any
member of personnel who:
(a) does not have the expertise required to provide the supplies; or
(b) has caused disruption at the premises of the contracting authority.
The contractor bears the cost of replacing its personnel and is responsible for any
delay in providing the supplies resulting from the replacement of personnel.
II.4.7 The contractor must record and report to the contracting authority any problem that
affects its ability to deliver the supplies. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.
II.4.8 Delivery
(a) Time allowed for delivery
The time allowed for delivery is calculated in accordance with Article I.3.
(b) Date, time and place of delivery
The Contracting Authority must be notified in writing of the exact date of delivery within the
period indicated in Article I.3. All deliveries must be made at the agreed place of delivery
during the hours indicated in Article I.3.
The contractor must bear all costs and risks involved in delivering the supplies to the place of
delivery.

3

OJ L 94 of 28.03.2014, p. 65
12

Contract number: EEAS-598-DELEUAU-SUP-DIR

Supplies DIR - Template of March 2016

(c) Consignment note
Each delivery must be accompanied by a consignment note in duplicate, duly signed and
dated by the contractor or its carrier, giving the contract number and particulars of the
supplies delivered. One copy of the consignment note must be countersigned by the
contracting authority and returned to the contractor or to its carrier.
II.4.9 Certificate of conformity
Signature of the consignment note by the contracting authority, as provided for in point (c) of
Article II.4.10 is simply an acknowledgment of the fact that that the delivery took place and in
no way implies conformity of the supplies with the contract.
Conformity of the supplies delivered must be evidenced by the signature of a certificate to
this effect by the contracting authority no later than one month after the date of delivery,
unless otherwise specified in the special conditions or in the tender specifications.
Conformity must be declared only where the conditions laid down in the contract are satisfied
and the supplies conform to the tender specifications.
If, for reasons attributable to the contractor, the contracting authority is unable to accept the
supplies, the contractor must be notified in writing at the latest by the deadline for conformity.
II.4.10 Conformity of the supplies delivered with the contract
The supplies delivered by the contractor to the contracting authority must be in conformity in
quantity, quality, price and packaging with the contract.
The supplies delivered must:
(a) correspond to the description given in the tender specifications and possess the
characteristics of the supplies provided by the contractor to the contracting authority
as a sample or model;
(b) be fit for any specific purpose required of them by the contracting authority and made
known to the contractor at the time of conclusion of this contract and accepted by the
contractor;
(c) be fit for the purposes for which supplies of the same type are normally used;
(d) demonstrate the high quality standards and performance which are normal in supplies
of the same type and which the contracting authority can reasonably expect, given the
nature of the supplies and taking into account any public statements on the specific
characteristics of the supplies made by the contractor, the producer or its
representative, particularly in advertising or on labelling; in accordance with the state
of the art in the industry and the provisions of this contract, in particular the tender
specifications and the terms of its tender.
(e) be packaged according to the usual method for supplies of the same type or, failing
this, in a way designed to preserve and protect them.
II.4.11 Remedy
The contractor must be liable to the contracting authority for any lack of conformity which
exists at the time the supplies are verified.
13
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In case of lack of conformity, without prejudice to Article II.14 on liquidated damages
applicable to the total price of the supplies concerned, the contracting authority is entitled:
(a) either to have the supplies brought into conformity, free of charge, by repair or
replacement;
(b) or to have an appropriate reduction made in the price.
Any repair or replacement must be completed within a reasonable time and without any
significant inconvenience to the contracting authority, taking account of the nature of the
supplies and the purpose for which they are required by the contracting authority.
The term ‘free of charge’ in paragraph (a) refers to the costs incurred to bring the supplies into
conformity, particularly the cost of postage, labour and materials.
II.4.12 Assembly
If required by the tender specifications, the contractor must assemble the supplies delivered
within a period of one month unless otherwise specified in the special conditions.
Any lack of conformity resulting from incorrect installation of the supplies must be deemed to
be equivalent to lack of conformity of the supplies if installation forms part of the contract
and the supplies were installed by the contractor or under its responsibility. This applies
equally if the product was to be installed by the contracting authority and was incorrectly
installed owing to a shortcoming in the installation instructions.
II.4.13 Services provided to supplies
If required by the tender specifications, services to supplies must be provided accordingly.
II.4.14 General provisions concerning supplies
(a) Packaging
The supplies must be packaged in strong boxes or crates or in any other way that ensures that
the contents remain intact and prevents damage or deterioration. Packaging, pallets, etc.,
including contents, must not weigh more than 500 kg.
Unless otherwise specified in the special conditions or in the tender specifications, pallets
must be considered as one-way packaging and must not be returned. Each box must be clearly
labelled with the following information:
-

name of contracting authority and address for delivery;
name of contractor;
description of contents;
date of delivery;
number and date of contract;
EC code number of article.

(b) Guarantee

14
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The supplies must be guaranteed against all defects in manufacture or materials for two years
from the date of delivery, unless provision is made for a longer period in the tender
specifications.
The contractor must guarantee that any permits and licences required for manufacturing and
selling the supplies have been obtained.
The contractor must replace at its own expense, within a reasonable time limit to be
determined by agreement between the parties, any items which become damaged or defective
in the course of normal use during the guarantee period.
The contractor is responsible for any conformity defect which exists at the time of delivery,
even if this defect does not appear until a later date.
The contractor is also responsible for any conformity defect which occurs after delivery and is
ascribable to non-compliance with its obligations, including failure to provide a guarantee
that, for a certain period, supplies used for the purposes for which they are normally used or
for a specific purpose will preserve their qualities or characteristics as specified.
If part of an item is replaced, the replacement part must be guaranteed under the same terms
and conditions for a further period of the same duration as that specified above.
If a defect is found to originate in a systematic flaw in design, the contractor must replace or
modify all identical parts incorporated in the other supplies that are part of the order, even
though they may not have been the cause of any incident. In this case, the guarantee period
must be extended as stated above.

II.5. COMMUNICATION BETWEEN THE PARTIES
II.5.1. Form and means of communication
Any communication of information, notices or documents under the contract must:
(a)
(b)
(c)
(d)

be made in writing in paper or electronic format in the language of the contract;
bear the contract number;
be made using the relevant communication details set out in Article I.8; and
be sent by mail, email or, for the documents specified in the special conditions, via ePRIOR.

If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.
The parties agree that any communication made by email has full legal effect and is
admissible as evidence in judicial proceedings.
II.5.2. Date of communications by mail and email
Any communication is deemed to have been made when the receiving party receives it, unless
this contract refers to the date when the communication was sent.
E-mail is deemed to have been received by the receiving party on the day of dispatch of that
e-mail, provided that it is sent to the e-mail address indicated in Article I.8. The sending party
must be able to prove the date of dispatch. In the event that the sending party receives a non15
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delivery report, it must make every effort to ensure that the other party actually receives the
communication by email or mail. In such a case, the sending party is not held in breach of its
obligation to send such communication within a specified deadline.
Mail sent to the contracting authority is deemed to have been received by the contracting
authority on the date on which the department responsible referred to in Article I.8 registers it.
Formal notifications are considered to have been received by the receiving party on the date
of receipt indicated in the proof received by the sending party that the message was delivered
to the specified recipient.
II.5.3. Submission of e-documents via e-PRIOR
If provided for in the special conditions, the exchange of electronic documents (e-documents)
such as invoices between the parties is automated through the use of the e-PRIOR platform.
This platform provides two possibilities for such exchanges: either through web services
(machine-to-machine connection) or through a web application (the supplier portal).
The contracting authority takes the necessary measures to implement and maintain electronic
systems that enable the supplier portal to be used effectively.
In the case of machine-to-machine connection, a direct connection is established between the
parties’ back offices. In this case, the parties take the measures necessary on their side to
implement and maintain electronic systems that enable the machine-to-machine connection to
be used effectively. The electronic systems are specified in the interface control document.
The contractor (or leader in the case of a joint tender) must take the necessary technical
measures to set up a machine-to-machine connection and at its own cost.
If communication via the supplier portal or via the web services (machine-to-machine
connection) is hindered by factors beyond the control of one party, it must notify the other
immediately and the parties must take the necessary measures to restore this communication.
If it is impossible to restore the communication within two working days, one party must
notify the other that alternative means of communication specified in Article II.5.1 will be
used until the supplier portal or the machine-to-machine connection is restored.
When a change in the interface control document requires adaptations, the contractor (or
leader in the case of a joint tender) has up to six months from receipt of the notification to
implement this change. This period can be shortened by mutual agreement of the parties. This
period does not apply to urgent measures required by the security policy of the contracting
authority to ensure integrity, confidentiality and non-repudiation of information and the
availability of e-PRIOR, which must be applied immediately.
II.5.4. Validity and date of e-documents
The parties agree that any e-document, including related attachments exchanged via e-PRIOR:
(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;
(c) is legally binding on the parties once an e-PRIOR authorised person has performed the
‘sign’ action in e-PRIOR and has full legal effect; and
16
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(d) constitutes evidence of the information contained in it and is admissible as evidence in
judicial proceedings.
The parties expressly waive any rights to contest the validity of such a document solely on the
grounds that communications between the parties occurred through e-PRIOR or that the
document has been signed through e-PRIOR. If a direct connection is established between the
parties’ back offices to allow electronic transfer of documents, the parties agree that an edocument, sent as mentioned in the interface control document, qualifies as an EDI message.
If the e-document is dispatched through the supplier portal, it is deemed to have been legally
issued or sent when the contractor (or leader in the case of a joint tender) is able to
successfully submit the e-document without any error messages. The generated PDF and
XML document for the e-document are considered as a proof of receipt by the contracting
authority.
In the event that an e-document is dispatched using a direct connection established between
the parties’ back offices, the e-document is deemed to have been legally issued or sent when
its status is ‘received’ as defined in the interface control document.
When using the supplier portal, the contractor (or leader in the case of a joint tender) can
download the PDF or XML message for each e-document for one year after submission. After
this period, copies of the e-documents are no longer available for automatic download from
the supplier portal.
II.5.5. Authorised persons in e-PRIOR
The contractor submits a request for each person who needs to be assigned the role of ‘user’
in e-PRIOR. These persons are identified by means of the European Communication
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR
within the permissions of the user roles that the contracting authority has assigned to them.
User roles enabling these e-PRIOR authorised persons to sign legally binding documents such
as specific tenders or specific contracts are granted only upon submission of supporting
documents proving that the authorised person is empowered to act as a legal representative of
the contractor.

II.6. LIABILITY
II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor,
including any damage or loss to third parties during or as a consequence of
performance of the contract.
II.6.2 If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the performance of the
contract. It must also take out supplementary insurance as reasonably required by
standard practice in the industry. Upon request, the contractor must provide evidence
of insurance coverage to the contracting authority.
II.6.3 The contractor is liable for any loss or damage caused to the contracting authority
during or as a consequence of performance of the contract, including in the event of
subcontracting, but only to an amount not exceeding three times the total amount of
the contract. However, if the damage or loss is caused by the gross negligence or
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wilful misconduct of the contractor or of its personnel or subcontractors, the
contractor is liable for the whole amount of the damage or loss.
II.6.4 If a third party brings any action against the contracting authority in connection with
the performance of the contract, the contractor must assist the contracting authority in
the legal proceedings, including by intervening in support of the contracting authority
upon request.
If the contracting authority’s liability towards the third party is established and that
such liability is caused by the contractor during or as a consequence of the
performance of the contract, Article II.6.3 applies.
II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a
joint tender), they are all jointly and severally liable to the contracting authority for the
performance of the contract.
II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor
during or as a consequence of performance of the contract, unless the loss or damage
was caused by wilful misconduct or gross negligence of the contracting authority.

II.7. CONFLICT OF INTERESTS AND PROFESSIONAL CONFLICTING INTERESTS
II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict
of interest or professional conflicting interest.
II.7.2 The contractor must notify the contracting authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the performance of the contract. The contractor must immediately take
action to rectify the situation.
The contracting authority may do any of the following:
(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
II.7.3 The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the performance of the contract, including subcontractors.
The contractor must also ensure that the persons referred to above are not placed in a
situation which could give rise to conflicts of interest.

II.8. CONFIDENTIALITY
II.8.1 The contracting authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally relating to the
performance of the contract and identified in writing as confidential.
II.8.2 Each party must:
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(a) not use confidential information or documents for any purpose other than to perform
its obligations under the contract without the prior written agreement of the other
party;
(b) ensure the protection of such confidential information or documents with the same
level of protection as its own confidential information or documents, and in any case
with due diligence;
(c) not disclose directly or indirectly confidential information or documents to third
parties without the prior written agreement of the other party.
II.8.3 The confidentiality obligation set out in this Article are binding on the contracting
authority and the contractor during the performance of the contract and for as long as
the information or documents remain confidential unless:
(a) the disclosing party agrees to release the receiving party from the confidentiality
obligation earlier;
(b) the confidential information or documents become public through other means than in
breach of the confidentiality obligation
(c) the applicable law requires the disclosure of the confidential information or
documents.
II.8.4 The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the performance
of the contract, a commitment that they will comply with this Article .At the request of
the contracting authority, the contractor must provide a document providing evidence
of this commitment.

II.9. PROCESSING OF PERSONAL DATA
II.9.1 Any personal data included in the contract must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18
December 2000 on the protection of individuals with regard to the processing of
personal data by the Community institutions and bodies and on the free movement of
such data. Such data must be processed by the data controller solely for the purposes
of the performance, management and monitoring of the contract. This does not affect
its possible transmission to the bodies entrusted with monitoring or inspection tasks in
application of Union law.
II.9.2 The contractor has the right to access its personal data and the right to rectify any such
data. The contractor should address any queries concerning the processing of its
personal data to the data controller.
II.9.3 The contractor has right of recourse at any time to the European Data Protection
Supervisor.
II.9.4 If the contract requires the contractor to process any personal data, the contractor may
act only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data that may be processed, the recipients
of the data and the means by which the data subject may exercise its rights.
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II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary
for the performance, management and monitoring of the contract.
II.9.6 The contractor must adopt appropriate technical and organisational security measures
giving due regard to the risks inherent in the processing and to the nature of the
personal data concerned in order to:
(a) prevent any unauthorised person from gaining access to computer systems processing
personal data, and especially:
(i)

unauthorised reading, copying, alteration or removal of storage media;

(ii)
unauthorised data inputting, as well as any unauthorised disclosure, alteration
or erasure of stored personal data;
(iii)
unauthorised use of data-processing systems by means of data transmission
facilities;
(b) ensure that authorised users of a data-processing system can access only the personal
data to which their access right refers;
(c) record which personal data have been communicated, when and to whom;
(d) ensure that personal data being processed on behalf of third parties can be processed
only in the manner prescribed by the contracting authority;
(e) ensure that, during communication of personal data and transport of storage media, the
data cannot be read, copied or erased without authorisation;
(f) design its organisational structure in such a way that it meets data protection
requirements.

II.10. SUBCONTRACTING
II.10.1 The contractor must not subcontract and have the contract performed by third parties
beyond the third parties already mentioned in its tender without prior written
authorisation from the contracting authority.
II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the performance of
this contract.
II.10.3 The contractor must ensure that the subcontract does not affect the rights of the
contracting authority under this contract, particularly those under Article II.8 and
II.22.
II.10.4 The contracting authority may request the contractor to replace a subcontractor found
to be in a situation provided for in points (d) and (e) of Article II.17.1.
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II.11. AMENDMENTS
II.11.1 Any amendment to the contract must be made in writing before all contractual
obligations have been fulfilled.
II.11.2 Any amendment must not make changes to the contract that might alter the initial
conditions of the procurement procedure or result in unequal treatment of tenderers.

II.12. ASSIGNMENT
II.9.1 The contractor must not assign any of the rights and obligations arising from the
contract, including claims for payments or factoring, without prior written
authorisation from the contracting authority. In such cases, the contractor must provide
the contracting authority with the identity of the intended assignee.
II.9.2 Any right or obligation assigned by the contractor without authorisation is not
enforceable against the contracting authority.

II.13. FORCE MAJEURE
II.13.1 If a party is affected by force majeure, it must immediately notify the other party,
stating the nature of the circumstances, their likely duration and foreseeable effects.
II.10.3 A party is not liable for any delay or failure to perform its obligations under the
contract if that delay or failure is a result of force majeure. If the contractor is unable
to fulfil its contractual obligations owing to force majeure, it has the right to
remuneration only for the supplies actually delivered and which obtain a certificate
of conformity.
II.13.3 The parties must take all necessary measures to limit any damage due to force
majeure.

II.14. LIQUIDATED DAMAGES
II.14.1. Delay in delivery
If the contractor fails to perform its contractual obligations within the applicable time limits
set out in this contract, the contracting authority may claim liquidated damages for each day
of delay using the following formula:
0.3 x (V/d)
where
V is the price of the relevant purchase or supply;
d is the duration specified in the contract for delivery of the relevant purchase or supply
or, failing that, the duration of performance of the contract specified in Article I.3
expressed in days.
Liquidated damages may be imposed together with a reduction in price under the conditions
laid down in Article II.15.
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II.14.2. Procedure
The contracting authority must formally notify the contractor of its intention to apply
liquidated damages and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
II.14.3. Nature of liquidated damages
The parties expressly acknowledge and agree that any amount payable under this Article is
not a penalty and represents a reasonable estimate of fair compensation for the damage
incurred due to failure to provide the supplies within the applicable time limits set out in this
contract.
II.14.4. Claims and liability
Any claim for liquidated damages does not affect the contractor’s actual or potential liability
or the contracting authority’s rights under Article II.17.

II.15. REDUCTION IN PRICE
II.15.1. Quality standards
If the contractor fails to deliver the supply in accordance with the contract (‘unperformed
obligations’) or if it fails to deliver the supply in accordance with the expected quality levels
specified in the tender specifications (‘low quality delivery’), the contracting authority may
reduce or recover payments proportionally to the seriousness of the unperformed obligations
or low quality delivery. This includes in particular cases where the contracting authority
cannot approve a document or deliver a certificate of conformity for supply as defined in
Article I.5 after the contractor has submitted the required additional information, correction or
new supply.
A reduction in price may be imposed together with liquidated damages under the conditions
of Article II.14.
II.15.2. Procedure
The contracting authority must formally notify the contractor of its intention to reduce
payment and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
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If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
II.15.3. Claims and liability
Any reduction in price does not affect the contractor’s actual or potential liability or the
contracting authority’s rights under Article II.17.

II.16. SUSPENSION OF THE PERFORMANCE OF THE CONTRACT
II.16.1. Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of the contract.
The contractor must immediately notify the contracting authority about the suspension. The
notification must include a description of the force majeure and state when the contractor
expects to resume the performance of the contract.
The contractor must notify the contracting authority as soon as it is able to resume
performance of the contract, unless the contracting authority has already terminated the
contract.
II.16.2. Suspension by the contracting authority
The contracting authority may suspend the performance of the contract or any part of it:
(a)
if the procedure for awarding the contract or the performance of the contract proves to
have been subject to substantial errors, irregularities or fraud;
(b)
in order to verify whether the presumed substantial errors, irregularities or fraud
actually occurred.
The contracting authority must formally notify the contractor of the suspension. Suspension
takes effect on the date of formal notification, or at a later date if the formal notification so
provides.
The contracting authority must notify the contractor as soon as possible whether:
(a)

it is lifting the suspension; or

(b)

it intends to terminate the contract under Article II.17.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the contract.

II.17. TERMINATION OF THE CONTRACT
II.17.1. Grounds for termination by the contracting authority
The contracting authority may terminate the contract in the following circumstances:
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(a)
if provision of the supplies under the contract has not actually started within 15 days
of the scheduled date and the contracting authority considers the new date proposed, if any,
unacceptable, taking into account Article II.11.2;
(b)
if the contractor is unable, through its own fault, to obtain any permit or licence
required for performance of the contract;
(c)
if the contractor does not perform the contract in accordance with the tender
specifications or is in breach of another substantial contractual obligation.
(d)
if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1) of the
Financial Regulation ;
(e)
if the contractor or any related person is subject to any of the situations provided for
in points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation.
(f)
if the procedure for awarding the contract or the performance of the contract prove to
have been subject to substantial errors, irregularities or fraud;
(g)
if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or by the
international environmental, social and labour law provisions listed in Annex X to Directive
2014/24/EU;
(h)
if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article II.7;
(i)
if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the performance of the contract or substantially
modify the conditions under which the contract was initially awarded;
(j)

in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the contract would mean that the tender
specifications are no longer fulfilled or result in unequal treatment of tenderers or
contractors;

II.17.2. Grounds for termination by the contractor
The contractor may terminate the contract if:
(a)

it has evidence that the contracting authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the contract or the performance
of the contract;

(b)

the contracting authority fails to comply with its obligations, in particular the
obligation to provide the information needed for the contractor to perform the
contract as provided for in the tender specifications.

II.17.3. Procedure for termination
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A party must formally notify the other party of its intention to terminate the contract and the
grounds for termination.
The other party has 30 days following the date of receipt to submit observations, including the
measures it has taken to continue fulfilling its contractual obligations. Failing that, the
decision to terminate becomes enforceable the day after the time limit for submitting
observations has elapsed.
If the other party submits observations, the party intending to terminate must formally notify it
either of the withdrawal of its intention to terminate or of its final decision to terminate.
In the cases referred to in points (a) to (d) and (g) to (i) of Article II.17.1 and in Article
II.17.2, the date on which the termination takes effect must be specified in the formal
notification.
In the cases referred to in points (e), (f) and (j) of Article II.17.1, the termination takes effect
on the day following the date on which the contractor receives notification of termination.
In addition, at the request of the contracting authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the contracting authority to complete, continue or transfer the
delivery of the supplies to a new contractor or internally, without interruption or adverse
effect on the quality or continuity of the delivery of the supplies. The parties may agree to
draw up a transition plan detailing the contractor’s assistance unless such plan is already
detailed in other contractual documents or in the tender specifications. The contractor must
provide such assistance at no additional cost, except if it can demonstrate that it requires
substantial additional resources or means, in which case it must provide an estimate of the
costs involved and the parties will negotiate an arrangement in good faith.
II.17.4. Effects of termination
The contractor is liable for damage incurred by the contracting authority as a result of the
termination of the contract including the cost of appointing another contractor to provide or
complete the supplies, unless the damage was caused by the situation specified in Article
II.17.1 (j) or in Article II.17.2. The contracting authority may claim compensation for such
damage.
The contractor is not entitled to compensation for any loss resulting from the termination of
the contract, including loss of anticipated profits, unless the loss was caused by the situation
specified in Article II.17.2.
The contractor must take all appropriate measures to minimise costs, prevent damage and
cancel or reduce its commitments.
Within 60 days of the date of termination, the contractor must submit any report and any
invoice required for supplies that were provided before the date of termination.
In the case of joint tenders, the contracting authority may terminate the contract with each
member of the group separately on the basis of points (d), (e) or (g) of Article II.17.1, under
the conditions set out in Article II.11.2.
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II.18. INVOICES, VALUE ADDED TAX AND E-INVOICING
II.18.1. Invoices and value added tax
Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the contract reference.
Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not
including VAT and amounts including VAT.
The contracting authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union.
The contractor (or leader in the case of a joint tender) must complete the necessary formalities
with the relevant authorities to ensure that the supplies and services required for performance
of the contract are exempt from taxes and duties, including VAT.
II.18.2. E-invoicing
If provided for in the special conditions, the contractor (or leader in the case of a joint tender)
submits invoices in electronic format if the conditions regarding electronic signature specified
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or
through electronic data interchange.
Reception of invoices by standard format (pdf) or email is not accepted.

II.19. PRICE REVISION
If a price revision index is provided in Article I.4.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the contract.
At the beginning of the second and every following year of the contract, each price may be
revised upwards or downwards at the request of one of the parties.
A party may request a price revision in writing no later than three months before the
anniversary date of entry into force of the contract. The other party must acknowledge the
request within 14 days of receipt.
At the anniversary date, the contracting authority must communicate the final index for the
month in which the request was received, or failing that, the last provisional index available
for that month. The contractor establishes the new price on this basis and communicates it as
soon as possible to the contracting authority for verification.
The price revision is calculated using the following formula:
Ir
Pr = Po x ( — )
Io
where:
Pr = revised price;
Po = price in the tender;
26

Contract number: EEAS-598-DELEUAU-SUP-DIR

Supplies DIR - Template of March 2016

Io = index for the month in which the contract enters into force;
Ir = index for the month in which the request to revise prices is received.

II.20. PAYMENTS AND GUARANTEES
II.20.1. Date of payment
Payments are deemed to be effected on the date when they are debited to the contracting
authority’s account.
II.20.2. Currency
Payments are made in euros or in the currency provided for in Article I.7.
II.20.3. Conversion
The contracting authority makes any conversion between the euro and another currency at the
daily euro exchange rate published in the Official Journal of the European Union, or failing
that, at the monthly accounting exchange rate, as established by the European Commission
and published on the website indicated below, applicable on the day when it issues the
payment order.
The contractor makes any conversion between the euro and another currency at the monthly
accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.
http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
II.20.4. Costs of transfer
The costs of the transfer are borne as follows:
(a) the contracting authority bears the costs of dispatch charged by its bank,
(b) the contractor bears the costs of receipt charged by its bank,
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
II.20.5. Pre-financing, performance and money retention guarantees
If, as provided for in Article I.6, a financial guarantee is required for the payment of prefinancing, as performance guarantee or as retention money guarantee, it must fulfil the
following conditions:
(a) the financial guarantee is provided by a bank or a financial institution approved by the
contracting authority or, at the request of the contractor and with the agreement of the
contracting authority, by a third party;
(b) the guarantor stands as first-call guarantor and does not require the contracting authority
to have recourse against the principal debtor (the contractor).
The contractor bears the cost of providing such guarantee.
Pre-financing guarantees must remain in force until the pre-financing is cleared against
interim payments or payment of the balance. Where the payment of the balance takes the form
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of a debit note, the pre-financing guarantee must remain in force for three months after the
debit note is sent to the contractor. The contracting authority must release the guarantee
within the following month.
Performance guarantees cover compliance with substantial contractual obligations until the
contracting authority has given its final approval for the supply. The performance guarantee
must not exceed 10 % of the total price of the contract. The contracting authority must release
the guarantee fully after final approval of the supply, as provided for in the contract.
Retention money guarantees cover full delivery of the supplies in accordance with the
contract including during the contract liability period and until their final approval by the
contracting authority. The retention money guarantee must not exceed 10 % of the total price
of the contract. The contracting authority must release the guarantee after the expiry of the
contract liability period as provided for in the contract.
The contracting authority must not request a retention money guarantee where it has
requested a performance guarantee.
II.20.6. Interim payments and payment of the balance
The contractor (or leader in the case of a joint tender) must send an invoice for interim
payment, as provided for in Article I.5 or in the tender specifications.
The contractor (or leader in the case of a joint tender) must send an invoice for payment of the
balance within 60 days of the end of the period of provision of the supplies, as provided for in
Article I.5 or in the tender specifications.
Payment of the invoice and approval of documents does not imply recognition of the
regularity, authenticity, completeness and correctness of the declarations and information they
contain.
Payment of the balance may take the form of recovery.
II.20.7. Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in Article I.5 at any
time by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot
be processed. The reasons the contracting authority may cite for not being able to process an
invoice are:
(a) because it does not comply with the contract;
(b) because the contractor has not produced the appropriate supplies or documents or
(c) because the contracting authority has observations on the supplies or documents
submitted with the invoice.
The contracting authority must notify the contractor (or leader in the case of a joint tender) as
soon as possible of any such suspension, giving the reasons for it.
Suspension takes effect on the date the contracting authority sends the notification. The
remaining payment period resumes from the date on which the requested information or
revised documents are received or the necessary further verification, including on-the-spot
checks, is carried out. Where the suspension period exceeds two months, the contractor (or
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leader in the case of a joint tender) may request the contracting authority to justify the
continued suspension.
Where the payment periods have been suspended following rejection of a document referred
to in the first paragraph of this Article and the new document produced is also rejected, the
contracting authority reserves the right to terminate the contract in accordance with Article
II.17.1(c).
II.20.8. Interest on late payment
On expiry of the payment periods specified in Article I.5, the contractor (or leader in the case
of a joint tender) is entitled to interest on late payment at the rate applied by the European
Central Bank for its main refinancing operations in euros (the reference rate), plus eight
points. The reference rate is the rate in force, as published in the C series of the Official
Journal of the European Union on the first day of the month in which the payment period
ends.
Suspension of the payment period as provided for in Article II.20.7 is not considered as a
giving rise to late payment.
Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article II.20.1.
However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or
leader in the case of a joint tender) only if it requests it within two months of receiving late
payment.

II.21. RECOVERY
II.21.1. If an amount is to be recovered under the terms of the contract, the contractor must
repay the contracting authority the amount in question.
II.21.2. Recovery procedure
Before recovery, the contracting authority must formally notify the contractor of its intention
to recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.
If no observations have been submitted or if, despite the observations submitted, the
contracting authority decides to pursue the recovery procedure, it must confirm recovery by
formally notifying a debit note to the contractor, specifying the date of payment. The
contractor must pay in accordance with the provisions specified in the debit note.
If the contractor does not pay by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due:
(a) by offsetting them against any amounts owed to the contractor by the Union or by the
European Atomic Energy Community;
(b) by calling in a financial guarantee if the contractor has submitted one to the
contracting authority;
(c) by taking legal action.
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II.21.3 Interest on late payment
If the contractor does not honour the obligation to pay the amount due by the date set by the
contracting authority in the debit note, the amount due bears interest at the rate indicated in
Article II.20.8. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the contracting authority receives the full
amount owed.
Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.
II.21.4. Recovery rules in the case of joint tender
If the contract is signed by a group (joint tender), the group is jointly and severally liable
under the conditions set out in Article II.6 (liability). The contracting authority first claims the
full amount to the leader of the group.
If the leader does not pay by the due date and if the amount cannot be offset in accordance
with Article II.21.2 (a), the contracting authority may claim the full amount to any other
member of the group by notifying the debit note already sent to the leader under Article
II.21.2.

II.22. CHECKS AND AUDITS
II.22.1.The contracting authority and the European Anti-Fraud Office may check or require
an audit on the performance of the contract. This may be carried out either by OLAF’s
own staff or by any other outside body authorised to do so on its behalf.
Such checks and audits may be initiated at any moment during the provision of the
supplies and up to five years starting from the payment of the balance.
The audit procedure is initiated on the date of receipt of the relevant letter sent by the
contracting authority. Audits are carried out on a confidential basis.
II.22.2.The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance.
II.22.3.The contractor must grant the contracting authority’s staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and
premises where the contract is performed and to all the information, including
information in electronic format, needed to conduct such checks and audits. The
contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate
format.
II.22.4.On the basis of the findings made during the audit, a provisional report is drawn up.
The contracting authority or its authorised representative must send it to the
contractor, who has 30 days following the date of receipt to submit observations. The
contractor must receive the final report within 60 days following the expiry of the
deadline to submit observations.
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On the basis of the final audit findings, the contracting authority may recover all or
part of the payments made in accordance with Article II.21 and may take any other
measure which it considers necessary.
II.22.5.In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November
1996 concerning on-the-spot checks and inspection carried out by the Commission in
order to protect the European Communities’ financial interests against fraud and other
irregularities and Regulation (EU, Euratom) No 883/2013 of the European Parliament
and the Council of 11 September 2013 concerning investigations conducted by the
European Anti-Fraud Office, the European Anti-Fraud Office may carry out
investigations, including on-the-spot checks and inspections, to establish whether there
has been fraud, corruption or any other illegal activity under the contract affecting the
financial interests of the Union. Findings arising from an investigation may lead to
criminal prosecution under national law.
The investigations may be carried out at any moment during the performance of the
contract and up to five years starting from the payment of the balance.
II.22.6 The Court of Auditors has the same rights as the contracting authority, particularly
right of access, for the purpose of checks and audits.
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